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SUBJECT:  MATOC Request for Proposal for Task Order Request Number W912HN-05-X-NC17, Repair 
Company Operations Buildings 9000, 9002, & 9026, Ft. Benning, GA. 
 
This project is being competed among the following MATOC contractors:  
 
Burney & Burney Construction, 3410 N. Memorial Drive, Greenville NC  27834   Phone:  (252) 752-8000 
 
The Davis Group, 209 San Carlos Avenue, Sanford FL  32771   Phone:  (407) 688-0261 
 
Jarrett Construction, 2249 W. L. Dickinson Drive, Montgomery AL  36109   Phone:  (334) 270-0046 
 
TMS Contracting, 635 Frosty Morn Drive, Clarksville TN  37040   Phone:  (931) 647-2233   
 
Trend Construction, 590 N. Semoran Boulevard, Su. 800, Orlando FL  32807   Phone:  (407) 249-6678 
 
Request you submit a price proposal for work detailed in the scope of work, drawings and specifications posted 
on our website.  To access the scope of work, specifications and drawings go to http://ebs.sas.usce.army.mil.  
Scroll down the page until you come to the “blue” label that reads Construction – Simplified Acquisition.  
Select project number W912HN-05-X-NC17.   
 
The period of performance is 365 calendar days for the base bid.  The period of performance for Options  One 
and Two (if exercised) is 365 calendar days for each option. 
 
Liquidated damages are $465.61 per day.   
 
This is a high priority requirement as defined in Army Federal Acquisition Regulation – AFAR Supplement 
5101.602-2.  Subject to availability of funds, the accounting classification will be: 21 5 2050 508 8021 
P7000 3220 S09133.  This project is also included in the financial plan for FY-06 at which time the 
accounting classification will be 21 6 2050 608 8021 P7000 3220 S09133.  This statement is not a 
commitment of funds.  Funds are not presently available for this acquisition.  No task order will be made 
until appropriated funds are made available from which payment for task order purposes can be made. 
 
Bid acceptance period is 60 days.  Award will be made based on price. 
 
Proposal should be signed by a duly authorized official of your company and is required no later than 2:00 P.M. 
local time on 14 December 2005, via e-mail to russette.f.hazelwood@sas02.usace.army.mil or fax (912) 652-
58281, Attn:  CT-C/ Faye Hazelwood. 
 
If you have any questions, please contact Faye Hazelwood at (912) 652-5619 or Beth Hilliard at (912) 652-
5837.   
 
 



SCOPE OF WORK 
14 NOVEMBER 2005 

 
TASK ORDER FOR CONSTRUCTION TO REPAIR COMPANY OPERATIONS BUILDINGS 

9000, 9002 & 9026, FORT BENNING, GA 
 

1. DESCRIPTION OF WORK:  Furnish all labor, material, equipment, incidentals, supervision and 
transportation for work necessary to Repair Company Operations Buildings 9000, 9002 and 9026 
at Fort Benning, GA.  All work shall be performed in accordance with the MATOC contract 
specifications, manufacturer’s recommendations, and state building codes.  All work shall 
comply with the Uniform Building Code, Life Safety Code, National Standard Plumbing Code 
and manufacturer’s recommended practices.  All electric work shall comply with NFPA 70, 
National Electric Code and NFPA 13 and 101, Life Safety Code and manufacturer’s 
recommendations. 
 

a.   Repair Building 9000, Company Ops: Reference Drawing Number 42460. 
Contractor shall replace chiller, boiler, and controls; replace roof and all roof 
penetrations roof curbs, and jacks; replace drainage around the exterior of building; 
seal basement walls; replace VCT and cove base; remove all mold and mildew; 
remove and replace all electrical lighting; upgrade electrical panel; remove DOIM 
panel in basement; prep all areas for voice and data conductively; install new metal 
stud framed walls; provide new interior doors; provide new door locks on new and 
existing doors; re-key the entire building with master key; repaint the entire building; 
chalk, prep, prime and paint all surfaces; install new acoustical ceiling system; 
replace all electrical switches, receptacles and covers; provide fire alarm and sprinkler 
system. 

 
b.   Repair Building 9002, Company Ops: Reference Drawing Number 42461. 

Contractor shall replace chiller, boiler, and controls; replace roof, all roof penetrations 
roof curbs, and jacks ; replace VCT and cove; remove all mold and mildew growth; 
remove and replace all electrical lighting; upgrade electrical panel; prep all areas for 
voice and data conductively; install metal stud framed walls; modify existing latrine; 
provide separate environmentally controlled room for DOIM communication room; 
provide new interior doors; provide new door locks on new and existing doors;  re-
key the entire building with master key; re-paint the entire building; chalk, prep, 
prime and paint all surfaces to be painted; install new acoustical ceiling system 
throughout building; replace all electrical switches, receptacles and covers; provide 
fire alarm and sprinkler system. 

 
c.   Repair Building 9026, Company Ops: Reference Drawing Number 42462. 

Contractor shall replace chiller, boiler, and controls; replace roof, all roof penetrations 
roof curbs, and jacks; replace VCT and cove; remove all mold and mildew growth; 
remove and replace all electrical lighting; upgrade electrical panel; prep all areas for 
voice and data conductively; install metal stud framed walls; modify existing latrine; 
provide separate environmentally controlled room for DOIM communication room; 
provide new interior doors; provide new door locks on new and existing doors;  re-
key the entire building with master key; re-paint the entire building; chalk, prep, 
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prime and paint all surfaces to be painted; install new acoustical ceiling system 
throughout building; replace all electrical switches, receptacles and covers; provide 
fire alarm and sprinkler system. 

 
 
2.  PERFORMANCE PERIOD:  
  

Base – Repair Building 9000, Company Ops 
 

Performance Period for the base bid is 365 calendar days.  The Performance Period for 
Options 1 & 2 is 365 days each. If options are not awarded with this task order, additional 
days will be added to the completion date when each option is exercised.  Each option will 
have a separate completion date. The options are as follows: 
 
 Option 1 – Repair Building 9002, Company Ops 
 Option 2 – Repair Building 9026, Company Ops 

 
3.  BID ACCEPTANCE PERIOD:  Offerors will provide 150 calendar days for Government 
acceptance after the date offers are due.   
 
4. CONTRACTOR REQUIREMENTS: 
  

a. Project Involves Handling of Asbestos: No 
 
b. Occupancy During Construction: All buildings will be occupied during construction. 

 
c. Phasing of Work: Yes, work shall be conducted in such a manner as not to disrupt 

work in any of the facilities occupied.  Work will have to be phased so that 
unoccupied areas will be completed first in order to relocate tenants for the 
completion of the remaining work.  Phasing will be coordinated with the Corps of 
Engineers Area Office. 

 
d. Construction Schedule: Bar Chart 

 
e. CQC System Requirements: The CQC System Manager shall be a construction 

person with a minimum of 5 years of experience in related work.  The CQC System 
Manager shall be assigned as the Systems Manager, but may have duties as project 
superintendent in addition to quality control. In addition to the CQC System Manager, 
the contractor shall provide a Graduate Civil Engineer to assist the CQC System 
Manager with 2 years experience in the work being preformed on this project or a 
technician with 5 years of related project experience. 

 
5.  PRE-BID CONFERENCE: November 28, 2005 at 9:00 am.   
Folke Ahlquist is the Point of Contact at the West Georgia Area Office at (706) 545-2100. 
 
6.  CONTRACT REQUIREMENTS: 
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a. After task order award:  
  FRP0001 - Site Safety and Health Plan 
  FRP0002 - Quality Control Program 

 FRP0006 - Work Schedule  
 FRP0007 - Weekly Progress Report 
 FRP0008 - Telephone Conversation/Correspondence Records 
 FRP0016 - As-Built/In Progress Drawings 
 
b. After construction completion, prior to final payment: 
 FRP0009 - System/Equipment Testing 
 FRP0010 - Operation and Maintenance Manuals to include Videos 
 FRP0011 – Training 
 FRP0012 - Equipment and Construction Warranties 
 FRP0013 - List of Standard Equipment and Service Organizations 
 FRP0014 - Certification of Computer Media 
 FRP0017 - As-Built/Final Drawings 
 

7.   GOVERNMENT FURNISHED ITEMS/WORK: NONE. 
 
8.  INTERFACE WITH GOVERNMENT PERSONNEL: Access to and from the site shall be coordinated 

through the West Georgia Area Office, Attn: George Condoyiannis (CD-BE), Room 412, 
Building 6, Fort Benning, Georgia. 

 
9.  WAGE DETERMINATION:  General Decision Number GA030001, 6/13/2003, GA1. 
 
10. LIQUIDATED DAMAGES: The contractor shall be assessed the amount stated below for 

liquidated damages per calendar day for failure to complete the prescribed work within the 
performance period stated in paragraph 2, above: 

 
Base Bid – Repair Building 9000, Company Ops:  $465.61 per day 
 
Option 1 – Repair Building 9002, Company Ops:  $465.61 per day 
 
Option 2 – Repair Building 9026, Company Ops:  $465.61 per day 

 
11. TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER AT FORT BENNING:  
 
 
Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

9 8 6 4 4 6 9 7 5 3 4 8 
 
 
12. DESIGNATED BILLING OFFICE:  

U. S. Army Corps of Engineers 
West Georgia Area Office 
Attn: George Condoyiannis (CD-BE) 
Room 412, Building 6 
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Fort Benning GA  31902 
 

13. FAR CLAUSE 52.217-7 (OPTION FOR INCREASED QUANTITY-SEPARATELY PRICED LINE ITEM).  
The Government may require the delivery of the numbered line item (s), identified in the 
Schedule as an option item, in the quantity and at the price stated in the Schedule.  The 
Contracting Officer may exercise Options 1 and 2 by written notice to the Contractor within 
150 calendar days after issuance of Notice to Proceed for the Task Order.   

 
14. ENCLOSURES:   

 
See Attachment F. 

 
15. PRE BID SITE VISIT: Prior to the submission of any bids, all bidders are required to 

visit the project site location to become familiar with the project requirements.  Failure 
to visit the project site will not disqualify a bid; however, the bidder is required to 
comply with the terms and conditions of any resultant contract by reason of such 
failure.  In no event will a failure to inspect the site constitute grounds for a claim after 
award of the task order. 

 
16.  EXCAVATION PERMIT: The contractor shall have a completed and approved DPW 

Excavation Permit prior to any excavation, to include sign or fence-post holes.  The 
Contractor shall schedule an appointment to locate utility lines at least 24 hours prior 
to any excavation with the DPW Facilities Maintenance Division.  A copy of the 
DPW Excavation Permit will be provided at the Prework Conference.  The Contractor 
shall be responsible for coordination with the Information Technology Business 
Center (ITBC), Outside Plant Branch, for locating communication lines prior to any 
excavation. 
 

17. DISPOSAL AND BORROW PERMITS: 
 

a. Disposal Permits:  A permit is required to use the installation land clearing and 
inert debris and demolition landfills. Landfill permits shall be processed with 
the Environmental Compliance Branch of the DPW Environmental & Natural 
Resources Division.  Permits are issued for the life of the specific contract 
only.  Only materials produced on the project for which the permits are issued 
may be disposed of in the land clearing and inert debris and demolition 
landfills.  The Contractor shall keep a copy of the completed permit with the 
vehicle throughout the contract disposal operation. Copies of the disposal 
permit forms will be provided at the Prework Conference.  

 
b. Borrow Permits:  A permit is required to use the Fort Benning borrow material 

pits.  Borrow pit permits shall be processed with the Environmental 
Compliance Branch of the DPW Environmental & Natural Resources 
Division.  Permits are issued for the life of the specific contract only.  Borrow 
materials may only be used on the project for which the permits are issued.  
The Contractor shall keep a copy of the completed permit with the vehicle 
throughout the contract borrow operation 
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18. HAUL ROUTES: The Contractor is required to obtain approval from the Area Office for 

the routes he intends to use for transportation of borrow materials, construction debris, 
or demolition materials unless otherwise permitted in writing by the Area Office.  The 
axle load of earth-hauling equipment operating on paved streets shall not exceed 
12,000 pounds. 
 

19. UTILITY OUTAGES AND ROAD CLOSURES: Utility, road and railroad closures require a 
minimum 10 working days advance written notice and will be subject to Area Office 
approval.  In the case of a road closures, a sketch shall be provided showing the 
closure location and all necessary signs and barricades.  Necessary signage, 
barricades, flag persons, lights (including temporary traffic control lights), and 
markings for the safe movement of the public during construction shall be in 
accordance with the Manual on Uniform Traffic Control Devices, and shall be 
provided at no additional expense to the Government. 
 

20. AVAILABILITY AND USE OF UTILITY SERVICES: Utility services required on the job site 
for the accomplishment of the work will be furnished at no cost to the Contractor; 
however, the Government will make no connections or alterations to the existing 
utility systems for the Contractor.  Utilities for offices and/or storage buildings or 
areas will be billed to the Contractor monthly and will not be furnished free of charge.  
The Contractor shall be responsible for installing meters or other connections at no 
cost to the Government.  At the conclusion of the contract, the Contractor shall 
remove all temporary connections, distribution lines, meters and associated 
paraphernalia unless otherwise directed by the Area Office.  Prior to installing any 
utility connections at an office/storage site, the plan will be approved by the Area 
Office.  When utility meters are installed, the Contractor shall notify the Area Office 
for the initial meter reading.  Failure to obtain this initial reading will result in the 
Contractor being charged for the entire amount shown on the meter. 

 
21. CONTRACTOR STORAGE AND TRAILERS:  The Contractor shall place or paint a sign on 

all of his storage trailer(s) and building(s) used on this contract.  At a minimum, the 
sign shall contain the name of the Contractor and a telephone number at which the 
contractor can be reached.  The trailer(s) and building(s) shall be completed with gates 
and/or doors which can be locked.  Only material for this project shall be stored in the 
trailer(s) or building(s).  The Contractor shall remove the storage trailer(s) or 
building(s) within 30 days after completion of the contract and prior to submitting his 
final invoice.  The area around the storage trailer(s) and building(s) shall be kept 
clean. 

 
22. SAFETY: Safety will be incompliance with the Corps of Engineers Safety Manual EM 

185-11-1.  Use of appropriate safety equipment is mandatory and not limited to hard 
hats and steel-toed shoes.  Contractor is responsible for daily clean up and complete 
restoration of the area once the contract is complete. 

 
23. HOURS OF WORK:  Work shall be accomplished between the hours of 0730 thru 1630 

hours daily, Monday through Friday on non-Government holidays.  Legal holidays 
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falling on Saturday are observed on the proceeding Friday and those falling on Sunday 
are observed on the following Monday.  Work schedule and facility security to be 
coordinated with the Area Office for facility access and security maintenance during 
duration of work.  Contractor shall not work outside of the stated hours of work, 
without first obtaining approval from the Area Office. 

 
22.  WARRANTY:  The contractor shall provide a minimum of one (1) year warranty on all 

materials and workmanship from the date of the Government’s acceptance of the 
work. 

 
END OF SCOPE 

 



Offeror Fee Proposal

W912HN-05-X-0017

Repair 
Company Operations Building 9000, 9002 9026

Fort Benning

Work Item Unit Qty Labor Equipment Material TOTAL
Prime Cost Building 9000 (Work Prime is 
Performing) This does not include cost associated with FO/H, HOO/H, etc.  

$ $ $ $
$ $ $ $
$ $ $ $

Subcontractor Cost (Work Sub is Performing)  

Base Bid, Building 9000
Sitework $ $ $ $
Masonry $ $ $ $
Metals $ $ $ $
Woods & Plastics $ $ $ $
Thermal $ $ $ $
Doors & Windows $ $ $ $
Finishes/Painting $ $ $ $
Mechanical $ $ $ $
Electrical $ $ $ $
Other Specialties $ $ $ $
Option 1 - Prime Cost Building 9002 (Work 
Prime is Performing)

$ $ $ $
$ $ $ $
$ $ $ $

Subcontractor Cost (Work Sub is Performing)  

Option 1, Building 9002
Sitework $ $ $ $
Masonry $ $ $ $
Metals $ $ $ $
Woods & Plastics $ $ $ $
Thermal $ $ $ $
Doors & Windows $ $ $ $
Finishes/Painting $ $ $ $
Mechanical $ $ $ $
Electrical $ $ $ $
Other Specialties $ $ $ $
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Offeror Fee Proposal

W912HN-05-X-0017

Repair 
Company Operations Building 9000, 9002 9026

Fort Benning

Option 2 - Prime Cost Building 9026 (Work 
Prime is Performing)

$ $ $ $
$ $ $ $
$ $ $ $

Subcontractor Cost (Work Sub is Performing)  

Option 2, Building 9026
Sitework $ $ $ $
Masonry $ $ $ $
Metals $ $ $ $
Woods & Plastics $ $ $ $
Thermal $ $ $ $
Doors & Windows $ $ $ $
Finishes/Painting $ $ $ $
Mechanical $ $ $ $
Electrical $ $ $ $
Other Specialties $ $ $ $
TOTAL DIRECT COSTS $ $ $ $
Field Overhead (Prime Cost X% FOH) Total Prime Cost $_________ _____% $
Field Overhead on Subcontract Work (Subs cost 
X%FOH) Total Subcontracts $__________ _____% $

Home Office Overhead (Total Direct 
Costs+FOH+FOH(Subs) X% HOOH) _____% $

PRIME TOTAL COSTS $
Profit (Prime Total Costs X% Profit) _____% $
Bond Premium (Prime Total Costs X% Bond) _____% $

$
$
$
$

Total Option 2
Grand Total (Base + Opt 1 + Opt 2)

Total Base Bid
Total Option 1
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 General Decision Number GA030001   06/13/2003  GA1                
                                                                   
 Superseded General Decision No. GA020001                          
                                                                   
 State: Georgia                                                    
                                                                   
 Construction Type:                                                
 BUILDING                                                          
                                                                   
 County(ies):                                                      
 CHATTAHOOCHEE      MUSCOGEE                                       
                                                                   
 BUILDING CONSTRUCTION PROJECTS (does not include residential      
 construction consisting of single family homes and apartments up  
 to and including 4 stories)                                       
                                                                   
 Modification Number     Publication Date                          
             0             06/13/2003                              
                                                                   
COUNTY(ies):                                                       
CHATTAHOOCHEE      MUSCOGEE                                        
                                                                   
 SUGA1001D  11/22/1993                                             
                                     Rates           Fringes       
BRICKLAYER/BLOCKLAYER                 12.15                        
CARPENTER (including batt                                          
  insulation, drywall hanging,                                     
  and metal framing)                   9.77                        
CEMENT MASON/CONCRETE FINISHER         8.35                        
ELECTRICIAN                           12.76           2.83         
HVAC MECHANIC (duct work only)        12.00                        
LABORERS:                                                          
  Unskilled                            5.65                        
  Pipelayer                            6.50            .13         
PAINTER, BRUSH (does not include                                   
  drywall finishing)                   8.38                        
PLASTERER                             10.00                        
PLUMBER (including HVAC piping)       12.31                        
POWER EQUIPMENT OPERATORS;                                         
  Backhoe                              8.04                        
  Bulldozer                            8.47                        
  Loader                               7.80                        
----------------------------------------------------------------   
                                                                   
WELDERS - Receive rate prescribed for craft performing operation   
to which welding is incidental.                                    
================================================================   
                                                                   
Unlisted classifications needed for work not included within       
the scope of the classifications listed may be added after         
award only as provided in the labor standards contract clauses     
(29 CFR 5.5(a)(1)(ii)).                                            
----------------------------------------------------------------   
In the listing above, the "SU" designation means that rates        
listed under that identifier do not reflect collectively           
bargained wage and fringe benefit rates.  Other designations       
indicate unions whose rates have been determined to be             



prevailing.                                                        
                                                                   
      WAGE DETERMINATION APPEALS PROCESS                           
                                                                   
1.) Has there been an initial decision in the matter?  This can    
 be:                                                               
                                                                   
* an existing published wage determination                         
* a survey underlying a wage determination                         
* a Wage and Hour Division letter setting forth a                  
                                                                   
  position on a wage determination matter                          
* a conformance (additional classification and rate)               
  ruling                                                           
                                                                   
On survey related matters, initial contact, including requests     
for summaries of surveys, should be with the Wage and Hour         
Regional Office for the area in which the survey was conducted     
because those Regional Offices have responsibility for the         
Davis-Bacon survey program.  If the response from this initial     
contact is not satisfactory, then the process described in 2.)     
and 3.) should be followed.                                        
                                                                   
With regard to any other matter not yet ripe for the formal        
process described here, initial contact should be with the Branch  
of Construction Wage Determinations.  Write to:                    
                                                                   
     Branch of Construction Wage Determinations                    
     Wage and Hour Division                                        
     U. S. Department of Labor                                     
     200 Constitution Avenue, N. W.                                
     Washington, D. C.  20210                                      
                                                                   
2.) If the answer to the question in 1.) is yes, then an           
interested party (those affected by the action) can request        
review and reconsideration from the Wage and Hour Administrator    
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:                 
                                                                   
          Wage and Hour Administrator                              
          U.S. Department of Labor                                 
          200 Constitution Avenue, N. W.                           
          Washington, D. C.  20210                                 
                                                                   
The request should be accompanied by a full statement of the       
interested party's position and by any information (wage payment   
data, project description, area practice material, etc.) that the  
requestor considers relevant to the issue.                         
                                                                   
3.) If the decision of the Administrator is not favorable, an      
interested party may appeal directly to the Administrative Review  
Board (formerly the Wage Appeals Board). Write to:                 
                                                                   
          Administrative Review Board                              
          U. S. Department of Labor                                
          200 Constitution Avenue, N. W.                           
          Washington, D. C.  20210                                 
                                                                   



4.) All decisions by the Administrative Review Board are final.    
            END OF GENERAL DECISION                                
                                                                   
� 
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                                                                                                                PAGE 1 OF 3 
COVER SHEET – LIST OF DRAWINGS 
 
RENOVATE BUILDING 9000, COMPANY OPS 
 
DRAWING                                                                                           LATEST 
NUMBER DRAWING TITLE REVISION DATE 

   
42460-G0.1 Abbreviations and Symbols 05 AUG 24 
42460-G0.2 Outline Specifications 05 AUG 24 
42460-LS.1 Basement Life Safety Plan 05 AUG 24 
42460-LS.2 First Floor Life Safety Plan 05 AUG 24 
42460-LS.3 Second Floor Life Safety Plan 05 AUG 24 
42460-D2.1 Demolition Basement Plan 05 AUG 24 
42460-D2.2 Demolition First Floor Plan 05 AUG 24 
42460-D2.3 Demolition Second Floor Plan 05 AUG 24 
42460-A2.1 New Basement Plan 05 AUG 24 
42460-A2.2 New First Floor Plan 05 AUG 24 
42460-A2.3 New Second Floor Plan 05 AUG 24 
42460-A2.4 Enlarged Restroom Plan 05 AUG 24 
42460-A3.1 North & South Elevations 05 AUG 24 
42460-A3.2 East & West Elevations 05 AUG 24 
42460-A3.2 East & West Elevations 05 AUG 24 
42460-A4.1 Door & Finish Schedules & Details 05 AUG 24 
42460-A9.1 New First Floor Reflected Ceiling Plan 05 AUG 24 
42460-A9.2 New Second Floor Reflected Ceiling Plan 05 AUG 24 
42460-M-1 Mechanical General Notes and Legends 05 AUG 24 
42460-M-2 Mechanical Demolition Plans 05 AUG 24 
42460-M-3 Mechanical Floor Plans 05 AUG 24 
42460-P-1 Plumbing General Notes & Legends 05 AUG 24 
42460-P-2 Plumbing Demolition Plans 05 AUG 24 
42460-P-3 Plumbing Floor Plans 05 AUG 24 

42460-FP-1 Fire Protection General Notes & Legends 05 AUG 24 
42460-FP-2 Fire Protection Floor Plans 05 AUG 24 
42460-E-1 Electrical Legend 05 AUG 24 
42460-E-2 Electrical Basement Demolition Plan 05 AUG 24 
42460-E-3 Electrical Demolition First Floor 05 AUG 24 
42460-E-4 Electrical Demolition Second Floor 05 AUG 24 
42460-E-5 Electrical Basement Floor Plan 05 AUG 24 
42460-E-6 Electrical First Floor Plan 05 AUG 24 
42460-E-7 Electrical Second Floor Plan 05 AUG 24 
42460-E-8 Electrical Details 05 AUG 24 
42460-E-9 Electrical Schedules 05 AUG 24 
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RENOVATE BUILDING 9002, COMPANY OPS 
 
DRAWING                                                                                           LATEST 
NUMBER DRAWING TITLE REVISION DATE 

   
42461-G0.1 Abbreviations, General Symbols & Legends 05 AUG 24 
42461-G0.2 Outline Specifications 05 AUG 24 
42461-LS.1 Life Safety Plan 05 AUG 24 
42461-D2.1 Floor Plan 05 AUG 24 
42461-A2.2 New & Demolition Roof Plans 05 AUG 24 
42461-A3.1 Exterior Elevations 05 AUG 24 
42461-A4.1 Partition Types, Schedules & Details 05 AUG 24 
42461-A9.1 Reflected Ceiling Plan 05 AUG 24 
42461-M-1 Mechanical General Notes and Legends 05 AUG 24 
42461-M-2 Mechanical Floor Plans 05 AUG 24 
42461-P-1 Plumbing General Notes & Legends 05 AUG 24 
42461-P-2 Plumbing Floor Plans 05 AUG 24 

42461-FP-1 Fire Protection General Notes & Legends 05 AUG 24 
42461-FP-2 Fire Protection Floor Plan 05 AUG 24 
42461-E-1 Electrical Symbols & Notes 05 AUG 24 
42461-E-2 Electrical Demo Plan 05 AUG 24 
42461-E-3 Electrical Lighting & Power Plan 05 AUG 24 
42461-E-4 Electrical Details & Schedules 05 AUG 24 
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COVER SHEET – LIST OF DRAWINGS 
 
RENOVATE BUILDING 9026, COMPANY OPS 
 
DRAWING                                                                                           LATEST 
NUMBER DRAWING TITLE REVISION DATE 

   
42462-G0.1 Abbreviations, General Symbols & Legends 05 AUG 24 
42462-G0.2 Outline Specifications 05 AUG 24 
42462-LS.1 Life Safety Plan 05 AUG 24 
42462-D2.1 Demolition Floor Plan 05 AUG 24 
42462-D3.1 Demolition Elevations 05 AUG 24 
42462-A2.1 Floor Plan 05 AUG 24 
42462-A2.2 Demolition & New Roof Plans 05 AUG 24 
42462-A3.1 New Elevations 05 AUG 24 
42462-A4.1 Partition Types, Schedules & Details 05 AUG 24 
42462-A9.1 Reflected Ceiling Plan 05 AUG 24 
42462-M-1 Mechanical General Notes and Legends 05 AUG 24 
42462-M-2 Mechanical Floor Plans 05 AUG 24 
42462-FP-1 Fire Protection General Notes & Legends 05 AUG 24 
42462-FP-2 Fire Protection Floor Plan 05 AUG 24 
42462-P-1 Plumbing General Notes & Legends 05 AUG 24 
42462-P-2 Plumbing Floor Plans 05 AUG 24 
42462-E-1 Electrical Legend 05 AUG 24 
42462-E-2 Electrical Demolition Plan 05 AUG 24 
42462-E-3 Electrical Lighting Plan 05 AUG 24 
42462-E-4 Electrical Power/Systems Plan 05 AUG 24 
42462-E-5 Electrical Details & Schedules 05 AUG 24 
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